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980 Loader Cycle Time 
 
(From Cat Performance Handbook)        0.55 min 
a. 3/4 inch to 6 inch      0.00 min 
b. Pile (10 ft or less)        + 0.01 min 
c. 3/4 inch to 6 inch           - 0.04 min 
         0.52 min 
(60 min/hr)/(0.52 min/cycle) = 115.4 cycles/hr 
Efficiency 50 min/hr - (115.4 cycles/hr)(6 cu yd/cycle)(50 min/60 min) = 577 cu yd/hr (96 
cycles/hr) 
 
 
Summary of Reclamation Cost Estimate 
 
Direct Costs 
a. Seal Portals and Backfill $ 112,500 
b. Removal of Structures $ 210,403 
c. Soil Placement and Ripping  $ 178,617 
d. Channel Restoration $ 403,728 
e. Revegetation $ 462,968 
f. Monitor Well Plugging $     5,000 
 
Total Direct Costs: $ 1,373,216 
 
 
Indirect Costs 
g.  Maintenance and Monitoring (10%)  $ 137,322 
h. Contingency (5%) $   68,661 
i. Engineering Redesign (2.5%) $   34,330 
j. Mobilization and Demobilization (5%) $   68,661 
k. Contract Management Fee (2.5%) $   34,330 
 
Total Indirect Costs: $ 343,304 
 
 
Total Reclamation Cost (2001 dollars) $ 1,716,520 
 
  Escalated Values   Escalation Factor 
  2002 -   1,770,075   3.12% (est) 
  2003 -   1,825,302   3.12% (est) 
  2004 -   1,882,251   3.12% (est) 
  2005 -   1,940,978   3.12% (est) 
 
The total bond currently posted, rounded to the nearest $1,000, is $1,825,000. 


